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SECTION I. 
 
 INVITATION AND INSTRUCTION TO BIDDERS 
 
1.0 Invitation: Louisville/Jefferson County Metro Government (“Metro Government”) is now 

accepting bids for Traffic Signal Timing Upgrades – Dutchmans Lane. The process of 
accepting bids and choosing the successful bidder shall be by Competitive Sealed Bidding.  
Sealed bids will be received at the office of Louisville Metro Office for Management & Budget -  
Division of Purchasing until 3:00 PM, October 27, 2009, 611 West Jefferson Street, Mezzanine 
Level, Louisville Kentucky, 40202. Prices for any bid item shall not be contingent upon the 
purchase of any other bid item included within this bid.   

 
Bids received after the 3PM deadline on October 27, 2009 will be unopened. 
 
Bidder Questions and Inquiries:  Bidders having questions and inquiries on the specifications of 
this Competitive Sealed Bids shall be directed to: 

 
Mr. Patrick W. Johnson, P.E. 

Manager of Traffic Engineering 
Department of Public Works & Assets 

Traffic Control Division 
City Hall, Room #10 

601 West Jefferson Street 
Louisville, KY 40202 
Phone:  502-574-3930 

 
Any information provided is not official unless reduced to writing by the Metro Purchasing 
Department.  Any unauthorized contact with any other city official or employee in connection 
with this CSB is prohibited and shall be cause for disqualification of the Bidder.  No questions or 
inquiries will be allowed beyond the pre-bid conference date as stated in the cover letter (if one is 
scheduled). 
 
Careful attention must be paid to all requested items contained in this Competitive Sealed Bid 
(CSB). Bidders are invited to submit bids in accordance with the requirements of this CSB. 
Please read the entire package before bidding.  Bidders shall make the necessary entry in all 
blanks provided for the responses.  The submitted bid shall be firm for an acceptance period of 
ninety (90) days from the date of the bid opening.   
 
Submitted bid shall be for a firm, fixed price.   

 
The entire set of documents constitutes the CSB.  The Bidder must respond in total and in the 
same numerical order in which the CSB was issued.  Bidder's notes and comments may be 
rendered on an attachment, provided the same format of this CSB text is followed.  All notes and 
comments shall be made in ink or be typewritten.  Mistakes may be crossed out and corrections 
typed or written in ink adjacent thereto and must be initialed in ink by the person signing the bid. 
All bids shall be returned in a sealed envelope with CSB number and opening date stated on the 
outside of the envelope. 
 
By submitting a Bid, the bidder acknowledges and agrees to be bound by the terms and 
conditions of the solicitation. This Competitive Sealed Bid document including all terms, 
conditions and specifications contained herein shall become the contract if Metro Government 
awards the Bid to the bidder hereunder. The bidder agrees that a resulting contract is the complete 
and exclusive statement of the agreement between the parties, which supersedes all prior 
agreements, oral or written, and all other communications between the parties relating to the 
subject matter of this solicitation.  It is further agreed between the parties, that any change of the 
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contractual agreement must be formalized by issuance of a written modification from the 
Purchasing Department. The only terms and conditions acceptable to Metro Government are as 
outlined in  this CSB.  Bids containing additional and/or inconsistent terms and conditions will be 
considered non-responsive and shall be rejected. Purchase or sales agreements, supplied by the 
bidder, making an offer in reply to this solicitation will not be accepted.  
 
In the event a conflict exists between sections of this CSB, such conflict shall be brought to the 
attention of the Purchasing Department in writing for resolution. 

 
Unless contractually provided, Metro Government agencies utilizing these contracts will not be 
required to enter into nor sign further agreements, leases, company orders or other documents to 
complete or initiate the terms of a delivery order resulting from these contracts.  Any such 
documents so obtained will not be binding on the Metro Government or its agents and shall be 
cause for termination of the contract by the Metro Government.  
 
As allowed by the Metro Government Finance Manual, Purchasing Policies, Section III, A, 3, 
multiple contracts may be issued and those contracts, if any, shall be ranked. A secondary or 
lower ranking contract may be used if the primary contractor is unable to perform. However, the 
primary contractor shall be given the first opportunity to provide the services required. Contracts 
shall be utilized in the order stated in the award. 

 
1.1 Bid Opening:  Sealed bids will be accepted in accordance with the instructions detailed in section 1.0.  

The bid opening is open to the public. The Bidder shall file all documents necessary to support its bid 
and include them with its bid.  Bidders shall be responsible for the actual delivery of bids during 
business hours to the address indicated in the cover letter.  It shall not be sufficient to show that the 
bid was mailed in time to be received before scheduled closing time for receipt of bids.  
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SECTION II 
 

GENERAL PROVISIONS 
 
2.1 Each Bidder shall comply with all Federal, State & Local regulations concerning this type of service 

or good. 
 

The Bidder agrees to comply with all statutes, rules, and regulations governing safe and healthful 
working conditions, including the Occupational Health and Safety Act of 1970, 29 U.S.C. 650 et.seq., 
as amended, and KRS Chapter 338. The Bidder also agrees to notify the Metro Government in 
writing immediately upon detection of any unsafe and/or unhealthful working conditions at the job 
site. Bidder agrees to indemnify, defend and hold the Metro Government harmless from all penalties, 
fines or other expenses arising out of the alleged violation of said laws. 

 
2.2 Failure to submit ALL forms and information required in this CSB may be grounds for 

disqualification. 
 
2.3 Addenda:  All addenda, if any, shall be considered in making the bid, and such addenda shall be made 

a part of this CSB. Before submitting a bid, it is incumbent upon each Bidder to be informed as to 
whether any addenda have been issued, and the failure to cover in the bid any such addenda may 
result in disqualification of that bid. 

 
2.4 Bid Reservations:  Metro Government reserves the right to reject any or all bids, to award in whole or 

part, and to waive minor immaterial defects in bids.  Metro Government may consider any alternative 
bid that meets its basic needs. 

 
2.5 Liability: Metro Government is not responsible for any cost incurred by a Bidder in the preparation of 

bids. 
 
2.6 Changes/Alterations:  Bidder may change or withdraw a bid at any time prior to bid opening; 

however, no oral modifications will be allowed.  Only telegrams, letters, or other formal written 
requests for modifications or corrections of a previously submitted bid which is addressed in the same 
manner as the bid, and received by Metro Government prior to  the scheduled closing time for receipt 
of bids, will be accepted. The bid, when opened, will then be corrected in accordance with such 
written request(s), provided that the written request is contained in a sealed envelope which is plainly 
marked "modifications of bid". 

 
2.7 Clarification of Submittal:  Metro Government reserves the right to obtain clarification of any point in 

a bid or to obtain additional information from a Bidder. 
 
2.8 Bribery Clause:  By his/her signature on the bid, Bidder certifies that no employee of his/hers, any 

affiliate or Subcontractor, has bribed or attempted to bribe an officer or employee of the Metro 
Government.     

 
2.9 Additional Information: While not necessary, the Bidder may include any product brochures, 

software documentation, sample reports, or other documentation that may assist Metro Government 
in better understanding and evaluating the Bidder’s bid.  Additional documentation shall not serve as 
a substitute for other documentation which is required by this CSB to be submitted with the bid. 

 
2.15 Ambiguity, Conflict or other Errors in CSB: If a Bidder discovers any ambiguity, conflict, 

discrepancy, omission or other error in the CSB, they shall immediately notify Metro Government of 
such error in writing and request modification or clarification of the document. 

 
2.16 Agreement to Bid Terms: In submitting this bid, the Bidder agrees that Bidder has carefully 

examined the specifications and all provisions relating to the work to be done attached hereto and 
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made part of this bid.  By acceptance of a Contract under this Competitive Sealed Bid, Bidder states 
that it understands the meaning, intent and requirements of the Competitive Sealed Bids and agrees to 
the same.  The successful Bidder shall warrant that it is familiar with and understands all provisions 
herein and shall warrant that it can comply with them.  No additional compensation to Bidder shall be 
authorized for services or expenses reasonably covered under these provisions that the Bidder omits 
from its Bid. 

 
22..1177  CCaanncceellllaattiioonn::  IIff  tthhee  sseerrvviicceess  ttoo  bbee  ppeerrffoorrmmeedd  hheerreeuunnddeerr  bbyy  tthhee  BBiiddddeerr  aarree  nnoott  ppeerrffoorrmmeedd  iinn  aann  

aacccceeppttaabbllee  mmaannnneerr  ttoo  tthhee  MMeettrroo  GGoovveerrnnmmeenntt,,  tthhee  MMeettrroo  GGoovveerrnnmmeenntt  mmaayy  ccaanncceell  tthhiiss  ccoonnttrraacctt  ffoorr  
ccaauussee  bbyy  pprroovviiddiinngg  wwrriitttteenn  nnoottiiccee  ttoo  tthhee  BBiiddddeerr,,  ggiivviinngg  aatt  lleeaasstt  tthhiirrttyy  ((3300))  ddaayyss  nnoottiiccee  ooff  tthhee  pprrooppoosseedd  
ccaanncceellllaattiioonn  aanndd  tthhee  rreeaassoonnss  ffoorr  ssaammee..    DDuurriinngg  tthhaatt  ttiimmee  ppeerriioodd,,  tthhee  BBiiddddeerr  mmaayy  sseeeekk  ttoo  bbrriinngg  tthhee  
ppeerrffoorrmmaannccee  ooff  sseerrvviicceess  hheerreeuunnddeerr  ttoo  aa  lleevveell  tthhaatt  iiss  aacccceeppttaabbllee  ttoo  tthhee  MMeettrroo  GGoovveerrnnmmeenntt,,  aanndd    tthhee  
MMeettrroo  GGoovveerrnnmmeenntt  mmaayy  rreesscciinndd  tthhee  ccaanncceellllaattiioonn  iiff  ssuucchh  aaccttiioonn  iiss  iinn  MMeettrroo  GGoovveerrnnmmeenntt’’ss  bbeesstt  iinntteerreesstt..  

  
A. Termination for Cause  

 
(1)       Metro Government may terminate a contract because of the contractor’s failure to 

perform its contractual duties. 
 
(2)       If a contractor is determined to be in default, Metro Government shall notify the 

contractor of the determination in writing, and may include a specified date by 
which the contractor shall cure the identified deficiencies. Metro Government 
may proceed with termination if the contractor fails to cure the deficiencies 
within the specified time. 

 
(3)       A default in performance by a contractor for which a contract may be terminated 

shall include, but shall not necessarily be limited to: 
(a)       Failure to perform the contract according to its terms, conditions and 

specifications; 
(b)       Failure to make delivery within the time specified or according to a 

delivery schedule fixed by the contract; 
(c)        Late payment or nonpayment of bills for labor, materials, supplies, or 

equipment furnished in connection with a contract for construction 
services as evidenced by mechanics' liens filed pursuant to the provisions 
of KRS Chapter 376, or letters of indebtedness received from creditors 
by the purchasing agency; 

(d)       Failure to diligently advance the work under a contract for construction 
services; 

(e)       The filing of a bankruptcy petition by or against the contractor; or 
(f)         Actions that endanger the health, safety or welfare of Metro Government 

or its citizens. 
  

                  BB..  AAtt  WWiillll  TTeerrmmiinnaattiioonn  
  

NNoottwwiitthhssttaannddiinngg  tthhee  aabboovvee  pprroovviissiioonnss,,  tthhee  MMeettrroo  GGoovveerrnnmmeenntt  mmaayy  tteerrmmiinnaattee  tthhiiss  ccoonnttrraacctt  aatt  wwiillll  iinn  
aaccccoorrddaannccee  wwiitthh  tthhee  llaaww  uuppoonn  pprroovviiddiinngg  tthhiirrttyy  ((3300))  ddaayyss  wwrriitttteenn  nnoottiiccee  ooff  tthhaatt  iinntteenntt..  PPaayymmeenntt  ffoorr  
sseerrvviicceess  oorr  ggooooddss  rreecceeiivveedd  pprriioorr  ttoo  tteerrmmiinnaattiioonn  sshhaallll  bbee  mmaaddee  bbyy  tthhee  MMeettrroo  GGoovveerrnnmmeenntt  pprroovviiddeedd  
tthhoossee  ggooooddss  oorr  sseerrvviicceess  wweerree  pprroovviiddeedd  iinn  aa  mmaannnneerr  aacccceeppttaabbllee  ttoo  tthhee  MMeettrroo  GGoovveerrnnmmeenntt..  PPaayymmeenntt  ffoorr  
tthhoossee  ggooooddss  aanndd  sseerrvviicceess  sshhaallll  nnoott  bbee  uunnrreeaassoonnaabbllyy  wwiitthhhheelldd..    

 
2.18 Assignment of Contract:  The Bidder shall not assign or subcontract any portion of the Contract 

without the express written consent of Metro Government.  Any purported assignment or subcontract 
in violation hereof shall be void.  It is expressly acknowledged that Metro Government shall never be 
required or obligated to consent to any request for assignment or subcontract; and further that such 
refusal to consent can be for any or no reason, fully within the sole discretion of  Metro Government. 
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2.19 No Waiver:  No failure or delay by Metro Government in exercising any right, remedy, power or 
privilege hereunder, nor any single or partial exercise thereof, nor the exercise of any other right, 
remedy, power or privilege shall operate as a waiver hereof or thereof.  No failure or delay by Metro 
Government in exercising any right, remedy, power or privilege under or in respect of this Contract 
shall affect the rights, remedies, powers or privileges of Metro Government hereunder or shall operate 
as a waiver thereof. 

 
2.20 Authority to do Business:  The Bidder must be a duly organized and authorized to do business 

under the laws of Kentucky.  Bidder must be in good standing and have full legal capacity to provide 
the services specified under this Contract.  The Bidder must have all necessary right and lawful 
authority to enter into this Contract for the full term hereof and that proper corporate or other action 
has been duly taken authorizing the Bidder to enter into this Contract.  The Bidder will provide Metro 
Government with a copy of a corporate resolution authorizing this action and a letter from an attorney 
confirming that the Bidder is authorized to do business in the State of Kentucky if requested.  All bids 
must be signed by a duly authorized officer, agent or employee of the Bidder. 

 
2.21 Governing Law:  This Contract shall be governed by and construed in accordance with the laws 

of the State of Kentucky. In the event of any proceedings regarding this Agreement, the Parties agree 
that the venue shall be the state courts of Kentucky or the U.S. District Court for the Western District 
of Kentucky, Louisville Division. All parties expressly consent to personal jurisdiction and venue in 
such Court for the limited and sole purpose of proceedings relating to this Agreement or any rights or 
obligations arising thereunder. Service of process may be accomplished by following the procedures 
prescribed by law. 

 
2.22 Ability to Meet Obligations:  Bidder affirmatively states that there are no actions, suits or 

proceedings of any kind pending against Bidder or, to the knowledge of the Bidder, threatened against 
Bidder before or by any court, governmental body or agency or other tribunal or authority which 
would, if adversely determined, have a materially adverse effect on the authority or ability of Bidder 
to perform its obligations under this Contract, or which question the legality, validity or enforceability 
hereof or thereof. 

 
VIOLATIONS OF AND COMPLIANCE WITH KENTUCKY LAWS 

 
The contractor shall reveal any final determination of a violation by the contractor 
or subcontractor with the previous five (5) year period pursuant to KRS Chapters 
136, 139, 141, 337, 338, 341, and 342 that apply to the contractor or subcontractor.  
The contractor shall be in continuous compliance with the provisions of KRS 
Chapters 136, 139, 141, 337, 338, 341 and 342 the apply to the contractor or 
subcontractor for the duration of the contract. 
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COMPETITIVE SEALED BID 
SUBMITTED BY: 

 
By signing below you are agreeing to all Louisville Metro Government Terms 

& Conditions that are a part of this Request for Bid.  
Include this page in your response to this bid. 

 
 
Firm:     __________________________________________________ 
 
By:     __________________________________________________ 
 
Title:     __________________________________________________ 
 
E-Mail Address:   __________________________________________________ 
 
Address:    __________________________________________________ 
 
     __________________________________________________ 
 
Telephone    __________________________________________________ 
 
Fax:     __________________________________________________ 
 
Date:     __________________________________________________ 
 
 
Metro Louisville Revenue 
  Commission Number:   _________________________________________________ 
 
Federal ID Number :   _________________________________________________ 
 

Please include a copy of your W-9 with your submitted bid. 
This must be submitted prior to the award of a contract. 

 
I acknowledge receipt of the following Addendum: 
 
Addendum #1:  ____ 
 
Addendum #2: ____ 
 
Addendum #3: ____ 
 
Any Additional Addendum (write in numbers):  ______________________ 

 
 

Vendor Signature (all items above have been read and completed). 
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                                                            SECTION III. 

 
HOLD HARMLESS AND INDEMNIFICATION CLAUSE, 

AND INSURANCE REQUIREMENTS FOR  
ARCHITECTS AND ENGINEERS  

 
PROJECT SPECS 

 
I. HOLD HARMLESS AND INDEMNIFICATION CLAUSE 
 
Consultant agrees to indemnify, hold harmless, and defend the Louisville/Jefferson County 
Metro Government, its elected and appointed officials, employees, agents and successors in 
interest from all claims, damages, losses and expenses including attorneys' fees, arising out of or 
resulting, directly or indirectly, from the Consultant's (or Consultant's subcontractors if any) 
performance or breach of the contract provided that such claim, damage, loss, or expense is (1) 
attributable to personal injury, bodily injury, sickness, death, or to injury to or destruction of 
property, including the loss of use resulting therefrom, or from negligent acts, errors or 
omissions and (2) not caused by the negligent act or omission or willful misconduct of the 
Louisville/Jefferson County Metro Government or its elected and appointed officials and 
employees acting within the scope of their employment.  This Hold Harmless and 
Indemnification Clause shall in no way be limited by any financial responsibility or insurance 
requirements and shall survive the termination of this Contract. 
 
 
II. INSURANCE REQUIREMENTS 
 
Prior to award of contract and commencing work, Consultant shall obtain at its own cost and 
expense the following types of insurance through insurance companies licensed in the State of 
Kentucky.  Insurance written by non-admitted carriers will also be considered acceptable, in 
accordance with Kentucky Insurance Law (KRS 304.10-040).  Workers' Compensation written 
through qualified group self-insurance programs in accordance with Kentucky Revised Statutes 
(KRS 342.350) will also be acceptable.  The Consultant shall not commence work under this 
Contract until all insurance required under the Contract Document has been obtained and 
until copies of policies or certificates thereof are submitted to and approved by the 
Louisville/Jefferson County Metro Government’s Department of Purchasing, (who may 
request review by Louisville/Jefferson County Metro Government's Risk Management Division).  
The Consultant shall not allow any subcontractor to commence work until the insurance 
required of such subcontractor has been obtained and copies of Certificates of Insurance 
retained by Consultant evidencing proof of coverages. 
 
Without limiting Consultant's indemnification requirements, it is agreed that Consultant shall 
maintain in force at all times during the performance of this agreement the following policy or 
policies of insurance covering its operations, and require subcontractors, if subcontracting is 
authorized, to procure and maintain these same policies until final acceptance of the work by the 
Louisville/Jefferson County Metro Government.  The Louisville/Jefferson County Metro 
Government may require Consultant to supply proof of subcontractor’s insurance via Certificates 
of Insurance, or at Louisville/Jefferson County Metro Government's option, actual copies of 
policies. 
 

A. The following clause shall be added to the Consultant's (and approved 
subcontractors) Commercial General Liability Policies: 

 
  1. "The Louisville/Jefferson County Metro Government, its elected and 

appointed officials, employees, agents and successors are added as an 
"Additional Insured" as respects operations of the Named Insured 
performed relative to the contract." 
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 B. The insurance to be procured and maintained and the minimum Limits of 

Liability shall be as follows, unless different Limits are specified by addendum to 
the Contract: 

 
  1. COMMERCIAL GENERAL LIABILITY, via the Occurrence Form, 

with a $1,000,000 Combined Single Limit for any one occurrence for 
Bodily Injury, Personal Injury and Property Damage, and $2,000,000 
aggregate including: 

 
   a. Premises - Operations Coverage 
   b. Completed Operations 
   c. Contractual Liability 
   d. Broad Form Property Damage 
   e. Independent Consultants Protective Liability 
   f. Personal Injury 
 

  2. AUTOMOBILE LIABILITY insuring all Owned, Non-Owned and Hired 
Motor Vehicles.  The minimum coverage Liability Limit is $1,000,000 
Combined Single Limit for any one accident.  The Limit of Liability may 
be subject to increase according to any applicable State or Federal 
Transportation Regulations. 

 
  3. WORKERS' COMPENSATION insuring the employers' obligations under 

Kentucky Revised Statutes Chapter 342.EMPLOYERS' LIABILITY with 
a $100,000 Limit of Liability for Each Accident/$500,000 Disease - Policy 
Limit/$100,000 Disease - Each Employee 

 
  4.  ARCHITECTS AND ENGINEERS PROFESSIONAL LIABILITY 
      INSURANCE (Either A or B below) with a $1,000,000 Limit of Liability 

per occurrence and annual aggregate (or project): 
 

   a. A Professional Architects and Engineers Liability policy covering your 
architectural firm's general practice (a Practice policy) which includes 
the Contractual Liability Endorsement.  Consultant shall maintain such 
coverage for at least one (1) year after substantial completion of the 
construction phase of the project. 

    OR 
 
   *b. Separate Project Errors and Omissions Insurance specifically 

insuring each Project (which includes the Contractual Liability 
Endorsement). 

 
*NOTE -Please be sure when presenting your total project price under the Project 
Insurance Proposal that the cost for your firm's "Practice" insurance is eliminated 
from the overhead figures. 

 
  5. PROFESSIONAL SERVICES INSURANCE REQUIREMENT.  If the 

Consultant is authorized to subcontract portions of the work to be 
performed under this Contract to subcontractors relied upon principally 
because of the professional services rendered by their firm (such as but not 
limited to, surveyors, civil, structured, geotechnical, or other professional 
engineering services), the Consultant shall also require that these 
subcontractors provide proof to the Consultant, via a Certificate of 
Insurance, that the Subcontractor has purchased Professional Liability 
(Errors and Omissions) insurance, which includes a minimum Limit of 
Liability of $1,000,000 per claim and aggregate, in addition to the other 
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types of insurance referenced above for Subcontractors.  The Consultant is 
responsible for obtaining and maintaining copies of these Certificate of 
Insurance until final acceptance of work by the Louisville/Jefferson 
County Metro Government, and for making these Certificates available to 
the Louisville/Jefferson County Metro Government, upon request. 

 
III. ACCEPTABILITY OF INSURERS 
 
 Insurance is to be placed with Insurance Companies with an A. M. Best Rating of no less 

than "B+ VI", unless proper financial information relating to the Company is submitted to 
and approved by the Louisville/Jefferson County Metro Government’s Risk Management 
Division. 

 
IV. MISCELLANEOUS 
 
 A. The Consultant shall procure and maintain insurance policies as described herein 

and for which the Louisville/Jefferson County Metro Government Department of 
Purchasing shall be furnished Certificates of Insurance prior to the execution of 
the Contract.  The Certificates shall include provisions stating that the policies 
may not be cancelled or materially amended without the Louisville/Jefferson 
County Metro Government having been provided at least (30) thirty days written 
notice.  The Certificates shall include the name and address of the person 
executing the Certificate of Insurance as well as the person's signature.  If policies 
expire before the completion of the Contract, renewal Certificates of Insurance 
shall be furnished to the Louisville/Jefferson County Metro Government 
Department of Purchasing before the expiration date. 

 
 B. Certificates of Insurance as required above shall be furnished no later than five (5) 

days after the successful bidder is notified of award by the Division of Purchasing 
to: 

 
Louisville/Jefferson County Metro Government 

Office of Management and Budget 
Purchasing Division 

611 West Jefferson Street 
Louisville, Kentucky 40202 

 
 C. The Consultant agrees that it will not materially alter any of the insurance policies 

currently in force and relied on under this agreement.   Further, the Consultant 
will not reduce any coverage amount below the limits required in this agreement 

  
 D. Approval of the insurance by the Louisville/Jefferson County Metro Government 

shall not in any way relieve or decrease the liability of the Consultant hereunder. 
It is expressly understood that the Louisville/Jefferson County Metro Government 
does not in any way represent that the specified Limits of Liability or coverage or 
policy forms are sufficient or adequate to protect the interest or liabilities of the 
Consultant. 
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SECTION IV 
 

GENERAL SPECIFICATIONS 
 

REQUEST FOR PROPOSALS 
 

LOUISVILLE JEFFERSON COUNTY METRO GOVERNMENT TRAFFIC SIGNAL 
TIMING UPGRADES DUTCHMANS LANE 

 
General Project Description  
 
The Louisville/Jefferson County Metro Government (LJCMG) desires to have optimized/coordinated 
progression of traffic for the following arterials or network(s) by time of day and day of week.  This area 
has been selected for the upgrading of signal timing plans with the goal of reducing vehicle emissions, 
reducing overall vehicle delays and travel times, reducing fuel consumption, reducing vehicle operating 
costs and increasing traffic safety.  These updates will play a significant role in congestion management 
strategies and conservation of the environment and energy for the Louisville Metro area.   
 

1. Dutchmans Lane – Total of (5) traffic signals – AM Peak, Mid-day and PM Peak Plan 
 

2. Dutchmans – Total of (5) traffic signals – AM Peak, Mid-day, PM Peak Plan and Off Plan  
 
The Dutchmans Lane timing zone includes the following list of traffic signals: 
 
 Int. 
Number Main Street  State Route Number  Minor Street  
587 Breckinridge KY 1932  Dutchmans State Maintained 
 Breckinridge KY 1932 Watterson Expressway 
588 Dutchmans NA Jewish Hospital 
590 Dutchmans NA DuPont 
633 Dutchmans Pkwy NA Dutchmans Lane 

 
The Contract(s) for traffic signal timing plans is defined as a 120-day period, irrespective to the number 
of tasks a Consultant may be awarded.  The Consultant shall have 90 days from the Notice to Proceed to 
submit proposed recommendations for the traffic signal timing plans they are awarded, respectively.  
Within the final 30 days of the Contract(s), the data entry, in field-testing and modifications, existing and 
final travel time runs and three (3) final reports shall be submitted containing all information relative to 
the project.  Any exception taken with respect to the time designation should be noted on the submittal.  
Louisville Metro reserves the right to award one or more separate contracts of the specified bid items 
within the ranges defined above within (12) months of the bid opening.  All pricing shall include delivery, 
taxes, insurance, and any required initial and pre delivery testing, any required training, travel costs, 
documentation as defined within each bid item description and any other costs associated with providing 
the defined services. 
 
Louisville Metro reserves the right to award Contracts for each defined task individually or in any 
combination with one another relative to connectivity of routes, other logistical system needs or available 
funding. 
 
General Information Required in Proposal 
 
The Consultant shall provide all pertinent information relative to past and current work involving the 
optimization and coordination of traffic signals.  Information should include specific employees that will 
be involved in the work and their respective experience relative to the RFP being advertised herein.  The 
LJCMG reserves the right to weigh experience based on similar component work as is used within our 
traffic signal system known as PYRAMIDS and familiarity with Type 170E controllers, WAPITI  
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W41KS local intersection firmware, radial arterial networks, Advanced Traffic Control System’s and 
others. 

 
SPECIFIC SERVICES REQUESTED 
 
Timing Plan Specifics 
 
The Consultant shall be responsible for recommending and providing the LJCMG with new timing plans 
for each intersection to achieve optimized traffic flow for each of the aforementioned routes or networks.  
The general guidelines for the timing plans are to develop plans during the following times of day and 
days of week. 
 
 Plan 1 AM (7:00 am to 9:00 am) - Monday through Friday  
 Plan 2 (9:00 am to 3:00 pm) - Monday through Friday  
 Plan 3 PM (3:00 pm to 6:00 pm) - Monday through Friday  
 Plan 4  (6:00 pm to 7:00 am) - Monday through Friday   
 
Of the plans defined above, the natural breaks in traffic volumes defined within the specific traffic counts 
for each route should be weighed in determining the actual time schedules for each respective timing 
plan.  The times noted should be used as a guide and not viewed as absolutes, since the natural volume 
breaks in demands on the system shall determine the schedule timing. 
 
Traffic Count Data Specifics – Utilizing Video Analysis  
 
The Consultant shall provide a separate line item within their RFP for the collection of traffic volumes 
along each arterial or within the defined network.  All data collection bids shall be separated from the 
signal timing proposals such that it is apparent as to the cost proposed for this effort.  The LJCMG 
reserves the rights to award a separate Contract to a Consultant based on the data collection.  
Furthermore, the LJCMG reserves the right to reject any and all data collection bids on cost and 
qualifications. 
 
The traffic count data must be obtained manually using 15-minute intervals and must include volumes for 
each lane and turning volumes for combination lanes (e.g. combo thru-right or thru-left). The traffic 
counts must also include counts for pedestrians, elderly pedestrians, bicycles, buses, trucks, etc. The 
traffic count data for weekdays (Monday through Thursday) would typically be collected on dates the 
Jefferson County Public Schools are in session.   All counts must be conducted under normal conditions 
(i.e. no lane closures, no holidays or other major traffic impacts).  The study area includes several 
hospitals, therefore the data collection must be planned to address shift changes, etc. Traffic count data 
shall be analyzed such as to determine the major flow of traffic to determine the progression patterns. 
 
Additionally, LJCMG is requiring that the Consultant provide count information that is collected utilizing 
state-of-the-art video cameras.  It is envisioned that digital video would be collected via cameras and the 
video would be analyzed to produce the following types of reports: 
 

• 16 Hour Turning Movement Counts at Intersections – these counts would be performed at the 
same time as the manual counts as specified above for comparison of results  

The Video Analysis System must include a data management system that will organize and store traffic 
study data produced from the collected digital video securely online.  The services should at a minimum 
provide Louisville Metro with the ability to observe the traffic data from a single accessible location, 
functionality for adding, editing, updating and sharing data from studies and create standard reports.    

Louisville Metro envisions that the selected consultant would utilize a camera system(s) or video 
collection unit(s) that would provide digital video that will interface with software that is capable of 
automatically extracting traffic data from the collected video and producing reports consistent with 



 12

current industry standards. These units would be used on the same days as the manual counts as specified 
above to validate the accuracy of the video collection unit(s). The software should provide functionality 
that allows uploading of collected data from any internet-connected computer including all reports, video, 
etc.  
 
Traffic Analysis and Simulation Specifics 
 
The Consultant shall use the most current version of Synchro/Sim Traffic signal optimization and 
simulation software package in the creation of timing plans.  Calculated and modified time/space 
diagrams for each timing plan shall be submitted.  Existing timing plans shall be modeled and used as a 
baseline for improvements using either CORSIM or SimTraffic.  The final product shall include Synchro 
files and runs.    
 
The Consultant shall provide a plan of action that includes (at a minimum): 
 

1) A licensed engineer as the project manager (with contact information) 
2) A critical path schedule for each route or network individually 
3) A detailed meeting schedule to ensure the project stays on task (e.g. as traffic 

counts are completed, as existing simulations are optimized, as recommendations 
are provided for cycle lengths, etc.) 

4) A detailed plan of action as to how the timing plans will be implemented and 
field adjusted 

5) A description as to how the project will be invoiced (preferably incremental as 
work is completed with documentation) 

 
Before optimizing any traffic models, an in depth field review of existing conditions must be performed 
and collected.  This information includes: 
 

• Direct measurement of saturation flow rates 
• Travel time data 
• Measuring platoon and queue lengths 
• Field verification of traffic signal timing 

 
The Consultant shall provide traffic signal timing information to include the direction of progression, 
cycle lengths, seconds per phase, offsets and force-offs and time/space diagrams on both CD-Rom and 
hardcopy. 
 
All intersection clearance intervals (Yellow and all Red) have previously been calculated based on posted 
speeds and will be provided. 
 
All pedestrian clearance intervals have previously been calculated based on a four feet per second (4 
ft/s)/or slower rate and will be provided. 
 
Every effort should be made to optimize cycle lengths whenever possible. The cycle lengths chosen per 
each timing plan must be approved prior to moving forward with the final development.  Phase changes 
can be recommended (e.g. lead lefts vs. lag lefts, left turn omits, etc.); however, any such 
recommendations need to be discussed with the LJCMG’s Project Engineer prior to moving forward with 
detailed simulations.   
 
Implementation Specifics 
 
The Consultant shall provide a person on-site to aid (and work with the Traffic Operations staff) in the 
data entry, the implementation and the in-field adjustments and modifications of the plans for an 
appropriate period of time so as to achieve the most optimized plan(s).  Each plan shall be field driven 
and adjusted by the Consultant with aid from the Traffic Operations staff to achieve the most optimized 
plan. 
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Training    

The Consultant shall perform a portion of the Traffic Analysis and Simulation work on-site at the 
LJCMG’s Traffic Control Center. The Consultant shall provide a person on-site to aid and work with the 
Traffic Operations staff members during the analysis and development of the timing plans for a period of 
time (not to exceed a total of 16 hours).   This training should be specific to SYNCHRO.  It is envisioned 
that the Consultant would develop a training schedule that would include (4) – (four hour sessions – 
approximately one per week over 4-6 weeks).  This training must count as PDH’s towards the Kentucky 
State Board of Licensure for Professional Engineers and Land Surveyors license renewal and continuing 
professional competency requirements.    

Documentation of Improvements Specifics 
 
The Consultant shall perform and provide appropriate documentation of travel time runs using GPS units 
that produce time-stamped results, showing existing conditions upon the Notice to Proceed.  The travel 
time runs should include coverage of each of the timing plans as close to the midpoint of the timing plan 
as possible.  Following the implementation and adjustments to the new recommended timing plans, 
documentation during the same periods must be recorded and provided in the same manner to show 
improvements in travel conditions and shall match the final time/space diagrams submitted.  An analysis 
should be provided that shows the hours of delay saved, emissions reductions, financial benefits of the 
hour’s of delay reduced and reductions in fuel consumption based on current FHWA and EPA guidelines.   
 
The Consultant shall provide a detailed description as to the methodology in a step-by-step 
documentation of the process used in defining the recommended traffic signal timing plans. 

 
Provided Information 
 

1) Current timing plan information (cycle length, phasing, etc.) for every applicable  
traffic signal will be provided.  This information includes the schedule of when  
existing timing plans go into effect, force-offs of the various phases, cycle  
lengths and offsets.  This information will also include Excel spreadsheets that  
reflect the existing splits by phase and the beginning of the green phase, etc. 

 
2) AutoCAD drawings of each respective intersection can be provided for each 

traffic signal as requested to include turning bay lengths, roadway widths, etc.  
DXF files can be provided to determine distances between intersections, etc.  

 
3) Staffing from the LJCMG Traffic Operations Section will be provided to input 

the recommended traffic signal timing plans from the Consultant into the PC-
Based computerized traffic signal control system (PYRAMIDS). 

 
4)        Staffing from the LJCMG Traffic Operations Section will be provided to assist  

 with the Traffic Analysis and Simulation as defined above in the Training.   
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Bid Tasks – Traffic Signal Timing Development and Implementation 
 
 
Task Number            Task Description                  Price   
 

1. Dutchmans Lane –AM Peak, Mid-day, PM Peak Plan        
 

2. Dutchmans Lane – AM Peak, Mid-day, PM Peak Plan and Off Plans     
 

 
 
 
Bid Tasks – Data Collection  
 
 
       Task Number            Task Description                 Price   
 

3. Dutchmans Lane – AM Peak, Mid-day, PM Peak Plan (5 intersections)     
 

4. Dutchmans Ln – AM Peak,Mid-day,PM Peak Plan and Off Plans (5 int’s)    
 
 
Bid Tasks – Video Data Collection  
 
 
       Task Number            Task Description                 Price   
 

5. Dutchmans Lane – AM Peak, Mid-day, PM Peak Plan (5 intersections)     
 

6. Dutchmans Ln – AM Peak,Mid-day,PM Peak Plan and Off Plans (5 int’s)    
 

 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 15

 
SECTION V. 

 
 

EVALUATION CRITERIA 
 
 
The Selection Process 
 
The review of all submittals shall be conducted by the Selection Committee, which shall grant approval 
on the basis of majority vote.  The Selection Committee will consist of representatives from Louisville 
Metro’s Traffic Engineering Staff.  In the evaluation of each submittal, the following criteria will apply 
with weighted percentages as indicated): 
 

1) Specialized experience and technical competence of the person or firm (including 
a joint venture or association) with the optimization of traffic signal timing plans 
for major urban areas.  (Attention will be given to those possessing direct 
experience and knowledge of Type 170 controllers and WAPITI software along 
with Advanced Traffic Management System’s). All documentation of past job 
experiences shall be provided and references with contacts shall also be included. 
(50%) 

 
2) Capacity of the person or firm to perform the work, including any specialized 

services (if required for this project), within the time frame limitations. (10%) 
 
3) Past record of performance on contracts with the LJCMG or other governmental 

agencies and private industry with respect to such factors as control of cost, 
quality of work and ability to meet schedules. (10%) 

 
4) Familiarity with the scope and details associated with this project. (10%) 

 
5) Itemized, estimated costs of services based on the Scope of Services, including a 

separate itemization of costs for the collection of the traffic count data.  Separate 
estimates should be given for each of the roadways/networks defined and listed 
in the above General Project Description and Bid Tasks. (20%) 

 
The Consultant must address each of the aforementioned criteria in their respective proposal.  Interested 
consultants should submit one (1) unbound original and three (3) copies addressing the 
aforementioned items. 
 
 
 
 
 
 










































































